

**Lunsford Architects, Inc.**

2470 Dr. Springs Road, Carterville, IL 62918

Ph: 618.956.9350

Fax: 618.956.9353

**Bid Tabulation Sheet**

Project: Herrin Middle School Gym Addition

Project #: 10010

Date: 2/28/13 Time: 2:00PM

<b>General</b>							
Contractor	Add #1	Add #2	Bid Bond	Begin	Finish	Base Bid	Notes
Samron Midwest Contracting, Inc.	Yes	Yes	5%	3/25/2013	8/16/2013	\$1,058,900.00	#1-\$8,603.00 #2-\$12,406.00
Fager McGee Construction, Inc.	Yes	Yes	5%	3/25/2013	10/16/2013	\$1,048,000.00	#1-\$12,080.00 #2-\$12,600.00
Lake Contracting, Inc.	Yes	Yes	5%	3/25/2013	8/16/2013	\$1,430,389.00	#1-\$12,400.00 #2-\$6,100.00
Shores Builders Inc.	Yes	Yes	5%	3/25/2013	8/16/2013	\$1,215,000.00	#1-\$17,500.00 #2-\$11,000.00
Bruce Unterbrink Construction, Inc.	Yes	Yes	5%	3/25/2013	8/16/2013	\$1,050,830.00	#1-\$6,013.00 #2-\$6,910.00
Lipps Construction Co.	Yes	Yes	5%	3/25/2013	8/16/2013	\$1,132,000.00	#1-\$28,000.00 #2-\$27,000.00
J & L Robinson Construction Co.	Yes	Yes	5%	3/25/2013	8/16/2013	\$1,076,369.00	#1-\$17,480.00 #2-\$6,992.00
Litteken Construction Co.	Yes	Yes	5%	3/25/2013	8/16/2013	\$1,195,000.00	#1-\$16,500.00 #2-\$12,400.00
Korte & Luitjohan Contractors, Inc.	Yes	Yes	5%	3/25/2013	8/16/2013	\$1,114,000.00	#1-\$6,270.00 #2-\$7,205.00
Evrard-Strang Construction, Inc.	Yes	Yes	5%	3/25/2013	8/16/2013	\$979,500.00	#1-\$5,000.00 #2-\$6,000.00
Galloway Construction, Inc.	Yes	Yes	5%	3/25/2013	8/16/2013	\$1,174,803.00	#1-\$16,932.00 #2-\$15,058.00

<b>HVAC</b>							
Contractor	Add #1	Add #2	Bid Bond	Begin	Finish	Base Bid	Notes
F & F Mechanical Inc.	Yes	Yes	5%	3/25/2013	8/16/2013	\$122,610.00	
Heartland Mechanical Contractors	Yes	Yes	5%	3/25/2013	8/16/2013	\$108,000.00	
Quality Sheet Metals LLC	Yes	Yes	5%	3/25/2013	8/16/2013	\$118,000.00	

<b>Plumbing</b>							
Contractor	Add #1	Add #2	Bid Bond	Begin	Finish	Base Bid	Notes
Southern Illinois Piping Contractors	Yes	Yes	5%	3/25/2013	8/16/2013	\$94,975.00	P. ALT #1 \$38,900.00
TS Enterprises of Illinois, Inc.	Yes	Yes	5%	3/25/2013	8/16/2013	\$98,730.00	P. ALT #1 \$55,600.00
Gooch Plumbing, LLC.	Yes	Yes	check	3/25/2013	8/16/2013	\$83,484.00	P. ALT #1 \$35,400.00
F.W. Plumbing & Heating, Inc.	Yes	Yes	5%	3/25/2013	8/16/2013	\$68,830.00	P. ALT #1 \$24,417.00
H & E Plumbing	Yes	Yes	check	3/25/2013	8/16/2013	\$105,555.00	P. ALT #1 \$20,555.00
H.H. Sutton Plumbing & Mechanical	Yes	Yes	5%	3/25/2013	8/16/2013	\$99,888.00	P. ALT #1 \$36,830.00
Litton Enterprises, Inc.	Yes	Yes	check	3/25/2013	8/16/2013	\$93,420.00	P. ALT #1 \$44,874.00

**Electrical**

Contractor	Add #1	Add #2	Bid Bond	Begin	Finish	Base Bid	Notes
Keith Martin, Inc.	Yes	Yes	5%	3/25/2013	8/16/2013	\$121,850.00	
Clinton Electric, Inc.	Yes	Yes	5%	3/25/2013	8/16/2013	\$146,049.00	
Brown Electric, Inc.	Yes	Yes	5%	3/25/2013	8/16/2013	\$134,748.00	
W. J. Burke Electric Co.	Yes	Yes	5%	3/25/2013	8/16/2013	\$149,500.00	
All Electric	Yes	Yes	5%	3/25/2013	8/16/2013	\$116,500.00	

**Sprinkler**

Contractor	Add #1	Add #2	Bid Bond	Begin	Finish	Base Bid	Notes
FE Moran, Inc. Fire Protection	Yes	Yes	5%	3/25/2013	8/16/2013	\$18,690.00	
Premier Fire Protection, Inc.	Yes	Yes	5%	3/25/2013	8/16/2013	\$19,300.00	
L & K Fire Protection, Inc.	Yes	Yes	5%	3/25/2013	8/16/2013	\$23,600.00	
Marion Fire Sprinkler & Alarm	Yes	Yes	5%	3/25/2013	8/16/2013	\$20,755.34	